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BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 

CONTRACT 
DESCRIPTION:

071B3001338 - Powerbuilder and Oracle Programming Services 
- Department of Information Technology-Michigan 
Department of Transportation 

CONTRACT PERIOD – 
BASE YEAR(S): 06/03/03 through 06/03/06 

⌧ - OPTION 1 06/03/06 through 06/03/07 

 - OPTION 2  

 - OPTION 3  

 
CONTRACTOR: INCREASE 

Keane, Inc, Southfield, MI $693,608.00 
 
⌧ - Check here if a Michigan-based Business 
⌧ - Check here if AS1 received and reviewed by DMB 

 - Check here if request is to extend contract (no option in base contract) - Time period of 
extension:   

 - Check here if extension is beyond option year(s) - Time period of extension:   
 
FUNDING SOURCE:  100% Restricted State trunkline fund - IDG 
 
PURCHASE JUSTIFICATION: 
 

Description of Product or Service Requested:  The Keane programming contract is the 
vehicle by which the Michigan Department of Transportation (MDOT) acquires staff for 
development, support and maintenance of enterprise level client/server and web applications 
which are vital to MDOT's day-to-day business operations.  This contract provides resources 
to maintain business critical applications that have been developed in-house.  Some of these 
applications are: 
 Michigan Project Information System (MPINS) 
 Michigan Architectural Project (MAP) database 
 Transportation Management System (TMS) 
 Highway Advertising Program (HAP) 
 Construction Permits System (CPS) 
 Real Estate Management Information System (REMIS) 
 Real Estate Sale and Leasing (ReSaLe) 
 Utility Relocation Tracking System (URTS) 



 Transportation Economic Development System (TEDS) 
 Transportation Enhancement Fund System (TEA) 
Purpose/Business Case of New Contract, Amendment or Extension and Expected 
Outcomes:  The objective of exercising this option is to provide client/server and oracle 
analyst/programmer services for MDOT on as as-needed basis.  It is imperative to have 
contractual resources available when development projects are started or to maintain or 
enhance existing client/server systems.  The maintenance and enhancement of applications 
are on-going activities triggered by legislative regulations, evolving business needs, 
opportunities for improving the business process or simple break fixes.  This request 
exercises the option to extend this contract for one year. 
 
Commitment:  Fixed Price Contract 
 
Risk Assessment:  The biggest risk is to MDOT's day-to-day business operations, as the 
contractual resources supplied by this contract develop, support and maintain critical, in-
house, client/server applications which are vital to MDOT's day-to-day business operations.  
There is a risk of losing federal funds for the highway construction projects as the systems 
such as MPINS, MAP and TMS that provide the information for the federal funding 
justification are supported by the contractual staff.  Critical systems such as MPINS, MAP 
database, TNMS, HAP, CPS, REMIS, ReSaLe, URTS, TEA, etc., would be adversely 
impacted.  Millions of dollars in efficiency, productivity and recovery cost benefits will be 
deferred to future years or never achieved.  The risk of a lapse in coverage or no transition 
period to transfer knowledge between vendors would result in increased expense to the State.  
A 90-day learning curve for a new contractor could total $500,000.00 on a new contract, with 
an inestimable impact on quality. 
 
Cost Reduction Consideration:  Keane, Inc.’s rates are currently under market rates. The 
State has engaged this company in previous negotiations and has reduced the rates under 
current market rates. 
 

A. Negotiated Savings:  n/a 
B. Cost Avoidance:  n/a 
C. Total Savings:  n/a 

 
PRICE CLAUSE:  To remain fixed for the duration of the contract. 
 
CS-138 #:  Not applicable 
 
ORIGINAL CONTRACT AMOUNT:  $6,000,000.00 
 
CURRENT CONTRACT AMOUNT:  $6,000,000.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $693,608.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL CONTRACT 
AMOUNT:  8.65% 



 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT CONTRACT 
AMOUNT:  8.65% 
 
ESTIMATED 06 FISCAL YEAR INCREASE:  $693,608.00 
NEW TOTAL CONTRACT COST:  $6,693,608.00 
 
⌧ - Check if > $500,000 for software development, computer hardware acquisition or quality 

assurance? 
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